

ATTACHMENT 6

Caraway Concrete Construction, Inc.

P. O. Box 620755
Oviedo, Florida 32762
Office-(407)380-7473

Estimate

Date	Estimate #
6/28/2023	18006

Name / Address
CITY OF OVIEDO FINANCE DEPARTMENT 400 ALEXANDRIA BLVD. OVIEDO, FLORIDA 32765 PAUL BELDEN

Project

Description		Qty	Rate	Total
CENTER LAKE PARK / PAUL BELDEN				
Area 2	SIDEWALK CONCRETE (4 " THICK) 37 x 55	226.11	47.00	10,627.17
	REMOVAL OF EXISTING	226.11	18.00	4,069.98
Area 3	SIDEWALK CONCRETE (4 " THICK) 25X25 & 5X5	72.22	47.00	3,394.34
	REMOVAL OF EXISTING	72.22	18.00	1,299.96
Area 3	SIDEWALK CONCRETE (4" THICK) 114X25	316.67	47.00	14,883.49
	REMOVAL OF EXISTING	316.67	18.00	5,700.06
Area 12	SIDEWALK CONCRETE (4 " THICK) 906 SF	100.67	47.00	4,731.49
	REMOVAL OF EXISTING	100.67	18.00	1,812.06
Area 12				0.00
	SIDEWALK CONCRETE (4 " THICK) 4,460.00 SF	495.56	47.00	23,291.32
	REMOVAL OF EXISTING	495.56	18.00	8,920.08
	CONCRETE BUGGIES	1	3,800.00	3,800.00
Thank you for your business.		Total		\$82,529.95